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EXAMPLE 
 

(HABITAT RESTORATION PROJECT LANDOWNER AGREEMENT) 
ACME STUMP GRUBBERS 

P.O. Box 456 
Halfway Hill, CA 95677 

 
STREAM HABITAT RESTORATION PROJECT AGREEMENT 

Trickle Creek Stream Restoration Project #1 
 

I. PURPOSE 
 

The following agreement details requirements of both the landowner and the Acme Stump Grubbers regarding 
establishment of a stream habitat improvement project on real property controlled by the landowner named below.  Said 
property is located approximately two miles upstream from the mouth of Trickle Creek, tributary to Ample Creek (see map 
attached to proposal). 
 

I,  , hereinafter "Landowner", am aware 
that a stream habitat restoration project has been submitted to the Department of Fish and Game for funding 
consideration.  I understand the objectives of the project as proposed in the Trickle Creek Stream Restoration Project #1 
(see proposal).  The project has been explained to me by the Acme Stump Grubbers.  I support the goals of the project. 
 

II. ACCESS PERMISSION 
 

Landowner hereby grants Acme Stump Grubbers and California Department of Fish and Game representatives 
permission to enter onto real property owned by the Landowner to perform pre-project evaluation; and, if an agreement 
for the project is entered into between the Acme Stump Grubbers and the California Department of Fish and Game, 
Landowner grants permission to perform the stream habitat restoration work, conduct project inspections, and monitor 
project for needed maintenance for a 10-year period following project completion.  Access shall be limited to those 
portions of landowner's real property where actual stream restoration work is to be performed and those additional 
portions of the real property which must be traversed to gain access to the work site. 
 

III. DURATION OF NOTICE 
 

The term of this agreement shall be   months for work performance, and 10 years for maintenance, 
inspection, and monitoring purposes from the last date of execution shown below.  This is provided that Acme Stump 
Grubbers or the California Department of Fish and Game shall give Landowner reasonable actual notice and any 
necessary arrangements are made prior to each needed access.  Reasonable and actual notice may be given by mail, in 
person, or by telephone. 
 

This agreement can be amended only by prior written agreement of both parties executing this permit.  
 

IV. LIABILITIES 
 

Reasonable precautions will be exercised by Acme Stump Grubbers to avoid damage to persons and property. 
 

Acme Stump Grubbers agrees to indemnify and hold harmless the landowner and agrees to pay for reasonable 
damages proximately caused by reason of the uses authorized by this permit, except those caused by the gross 
negligence or intentional conduct of the landowner. 
 
Date     
 Landowner Signature 
 
Date     
 Chuck E. Chainsaw 
 Acme Stump Grubbers 
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EXAMPLE 
 

(RIPARIAN AREA MANAGEMENT PLAN LANDOWNER AGREEMENT) 
ACME STUMP GRUBBERS 

P.O. Box 456 
Halfway Hill, CA 95677 

 
RIPARIAN AREA MANAGEMENT PLAN AGREEMENT 

 
I. PURPOSE 

 
The following agreement details the requirements of both the landowner and the Acme Stump Grubbers 

regarding a livestock exclusion, riparian vegetation restoration project on the real property controlled by the landowner 
named below.  Said property is located approximately two miles upstream of the mouth of Trickle Creek, tributary to 
Ample Creek (see map attached to proposal). 
 

I,  , hereinafter called "Landowner", am 
aware that a riparian vegetation restoration project has been submitted to the California Department of Fish and Game 
for funding consideration.  I understand the objectives of the project as proposed in the Trickle Creek Stream Restoration 
Project #1 (see proposal).  The project has been explained to me by Acme Stump Grubbers.  I support the goals of the 
project. 
 

For the purpose of this agreement, riparian area shall be defined as the area, including the necessary fence(s), 
between the fence(s) and the middle of the stream channel.  This specifically includes the stream bank and associated 
vegetation within this area. 
 

I understand the purpose of the livestock exclusion fence detailed in the proposal mentioned above is to exclude 
livestock from the riparian zone on my property.  The fence will allow mature riparian vegetation to become reestablished.  
A mature riparian community will provide increased stream bank stability, shade and cover for fish and wildlife.  The 
project can only be successful if the fence is maintained long enough for the riparian community to become 
reestablished. 
 

II. REQUIREMENTS 
 
Acme Stump Grubbers agrees to: 
 
1. Contingent on receiving funding from the California Department of Fish and Game, provide monies for purchase 

of materials and supplies to construct livestock exclusion fencing on landowners real property as described in 
proposal. 

 
2. Provide labor necessary for initial installation of livestock exclusion fencing on landowner's real property. 
 
3. Provide technical assistance during the contract life for management of the riparian area. 
 
Landowner agrees to: 
 
1. Maintain livestock exclusion fence(s) for a period of 10 years from the last date of execution shown below.  

Maintenance will include repair of fences to a level that will effectively exclude livestock from the livestock 
exclusion project area.  Maintenance will not include damage that exceeds 50 percent of the fence due to natural 
disaster. 

 
2. Totally exclude livestock from the project area until newly planted trees become well-established.  If controlled, 

limited grazing is essential, landowner will submit a written plan, to the California Department of Fish and Game 
for approval, that will detail how the limited grazing will not cause damage to desirable vegetation or stream 
banks within the project area. 

 
3. Once it has been established by the California Department of Fish and Game that limited grazing within the 

project area is acceptable, grazing will be limited to an amount that will not cause damage to the newly planted 
trees or stream banks.  Generally acceptable limits will be to remove 50 percent of the current year growth of 
grasses and forbs.  Livestock shall be removed before they begin to browse on woody plants.  Newly planted 
trees damaged by browsing will be replaced at landowners’ expense.
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III. DURATION OF NOTICE 
 

The term of this agreement shall be   months for work performance, and 10 years for maintenance, 
inspection, and monitoring purposes from the last date of execution shown below.  This is provided that Acme Stump 
Grubbers or the California Department of Fish and Game shall give Landowner reasonable actual notice prior to each 
needed access.  Reasonable and actual notice may be given by mail, in person, or by telephone.  This agreement can be 
amended only by prior written agreement of both parties executing this permit. 
 

IV. LIABILITIES 
 

Reasonable precautions will be exercised by Acme Stump Grubbers to avoid damage to persons and property. 
 

Acme Stump Grubbers agrees to indemnify and hold harmless the landowner and agrees to pay for reasonable 
damages proximately caused by reason of the uses authorized by this permit, except those caused by the gross 
negligence or intentional conduct of the landowner. 
 
 
 
Date     
 Landowner Signature 
 
 
 
 
Date     
 Chuck E. Chainsaw 
 Acme Stump Grubbers 
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EXAMPLE 
 

UPSLOPE EROSION CONTROL PROJECT AGREEMENT 
 

I. PURPOSE 
 
The following agreement details the requirements of both the Landowner and the Contractor regarding an upslope erosion 
control project.  This project is on the real property controlled by the Landowner named below.  Said property is located on 
(Name of watershed) (attached map). 
 
I,  , hereinafter called “Landowner” am aware that an upslope erosion control project has 
been submitted to the California Department of Fish and Game, for funding consideration.  I understand the objective of 
the project as proposed in the (insert name of proposal).  The project has been explained to me by (Contractor).  I support 
the erosion control goal of the project. 
 
For the purposes of this agreement, the project will include any upslope erosion control, road upgrade, or stream crossing 
remediation project that is included in the proposal.  I understand the purpose of the erosion control project is to reduce 
fine sediment from entering (name of stream).  This reduction of sediment will facilitate the recovery of salmonids in the 
(name of watershed) watershed.  The project can only be successful if the erosion control project is maintained by the 
Landowner or the Contractor, who ever is designated in this agreement. 
 

II. ACCESS PERMISSION 
 
Landowner herby grants  Contractor  and California Department of Fish and Game representatives 
permission to enter onto real property owned by the landowner to perform pre-project evaluation; and, if an agreement for 
the project is entered into between the  Contractor  and the California Department of Fish and Game, 
landowner grants permission to perform the upslope erosion control work, conduct project inspections, and monitor 
project for needed maintenance following project completion.  Access shall be limited to those portions of landowner’s real 
property where actual upland erosion control work is to be performed and those additional portions of the real property 
which must be traversed to gain access to the work site. 
 

III. REQUIREMENTS 
Contractor agrees to: 
 
Contingent on receiving funding from the California Department of Fish and Game, provide monies for purchase of 
materials and supplies to complete the project, on the Landowner’s real property, as described in the project description in 
the proposal. 
 
Provide the heavy equipment and labor to complete the described project on the Landowner’s real property. 
 
 
Landowner agrees to: 
 
Maintain the erosion control project, for a period of not less than 10 years, from the last date of execution shown below.  
Maintenance will consist of repair to the road or stream crossing to a level that will effectively reduce sediment from 
entering (name of stream).  In the event of an act of nature which results in partial or complete failure of the project, the 
Landowners and/or Contractor will not be held responsible for costs incurred up to the date of the act of nature.  Acts of 
nature include, but are not limited to:  floods, earthquakes, volcanic eruptions, wind storms. 
 

IV. DURATION OF NOTICE 
 
The term of this agreement shall be   months for work performance, and 10 years for maintenance, 
inspection, and monitoring purposes from the last date of execution shown below.  This is provided that the contractor or 
the California Department of Fish and Game shall give Landowner reasonable actual notice prior to each needed access.  
Reasonable and actual notice may be given by mail, in person, or by telephone.  This agreement can be amended only by 
prior written agreement of both parties executing this agreement. 
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V. LIABILITIES 
 
Reasonable precautions will be exercised by Contractor to avoid damage to persons and property. 
 
The Contractor agrees to indemnify and hold harmless the landowner and agrees to pay for reasonable damages 
proximately caused by reason of the uses authorized by this permit, except those caused by the gross negligence or 
intentional conduct of the landowner. 
 
Print Landowner name   
Landowner address   
   
   
 
 
   
 Landowner Signature and date 
 
 
Print Contractor name   
Contractor address   
   
   
 
 
   
 Contractor Signature and date 
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EXAMPLE 
 

(COOPERATIVE FISH REARING PROJECTS LANDOWNER AGREEMENT) 
Dry Creek Salmon Enhancement Project 

P.O. Box 123  
Pine Valley, CA 95678 

Access/Entry Agreement 
 

I. PURPOSE 
 

The following agreement details requirements of both the landowner and the Dry Creek Salmon Enhancement 
Project regarding establishment of a fishery enhancement project on real property controlled by the landowner named 
below.  Said property is located four and one half miles from the mouth of Dry Creek, tributary to Muddy River (See map 
attached to proposal). 
 

I,  , hereinafter referred to as “Landowner”, am aware that a fish rearing facility and 
trapping sites are located on Dry Creek, tributary to Muddy River, located on Big Trees Lumber Company property.  The 
project has been explained to me by the Dry Creek Salmon Enhancement Project.  I support the goals of the project.  
 

II. ACCESS PERMISSION 
 

Landowner hereby grants Dry Creek Salmon Enhancement Project and California Department of Fish and Game 
representatives permission to enter onto real property owned by the Landowner to perform pre-project evaluation; and, if 
an agreement for the project is entered into between the Dry Creek Salmon Enhancement Project and the California 
Department of Fish and Game, Landowner grants permission to perform the fishery enhancement work, to conduct field 
inspections, and to monitor project for needed maintenance or equipment removal for the life of the project.  Access shall 
be limited to those portions of landowner’s real property where actual fishery enhancement work is to be performed and 
those additional portions of real property which must be traversed to gain access to the work site. 
 

III. DURATION OF NOTICE 
 

The term of this agreement shall commence upon signing of this Agreement and terminate on . This 
Agreement may be terminated by either party at any time, without cause, upon sixty (60) days written notice to the other 
party. 
 

IV. LIABILITIES 
 

Reasonable precautions will be exercised by Dry Creek Salmon Enhancement Project to avoid damage to 
persons and property. 
 

Dry Creek Salmon Enhancement Project agrees to indemnify and hold harmless the landowner and agrees to pay 
for reasonable damages proximately caused by reason of the uses authorized by this permit, except those caused by the 
gross negligence or intentional conduct of the landowner. 
 
 
Date     
 Landowner Signature 
 
Date     
 Bob R. Float 
 Dry Creek Salmon Enhancement Project 
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EXAMPLE 
 

ESTIMATED BUDGET 
BULLNOSE CREEK DIVERSION IMPROVEMENT PROJECT 

             

        

 
 

         

Amount 
Requested 

Amount of 
Cost 
Share 

Total 
Project 

Cost 

PERSONAL SERVICES COSTS          

       
Number of 

Hours 
  Hourly 

Rate      
  Level of Staff          
  Implementation Coordinator  400 18.63  $5,589.00  $1,863.00 $7,452.00 
  Restoration Technicians  1000 15.00  $10,000.00  $5,000.00 $15,000.00 
  Project Manager   100 22.50  $2,250.00   $2,250.00 
  District Manager   25 25.00  $625.00   $625.00 
  GIS Specialist   50 19.00  $950.00   $950.00 
  Project Engineer   100 30.00  $3,000.00   $3,000.00 
  Field Technician   218 11.00  $0.00  $2,398.00 $2,398.00 

     
 
          

  Subtotal       $22,414.00  $9,261.00  $31,675.00 
              

  Staff Benefits @ 23.00%     $5,155.00  $2,130.00  $7,285.00 
              
  TOTAL PERSONAL SERVICES COSTS    $27,569.00  $11,391.00  $38,960.00  
              
OPERATING EXPENSES         
  Description         
       Number of Units 

  Unit 
Price      

  Subcontractors          
   Excavator   50 hours $125.00  $5,000.00  $1,250.00  $6,250.00 
   Dozer   170 hours $60.00  $10,200.00   $10,200.00 
   10 yd. Dumptruck  40 hours $55.00  $2,200.00   $2,200.00 
   Design Specialist  120 hours $60.00  $7,200.00   $7,200.00 
   Exclusion Fencing  300 feet $4.00  $1,200.00   $1,200.00 
  Materials and Supplies         

   
Quarry 
Rock   

1000 Cu. 
Yds. $16.25  $16,250.00   $16,250.00 

   4'+ diameter  boulders  48 each $80.00  $3,840.00   $3,840.00 

   
Head 
gates   2 each $600.00  $1,200.00   $1,200.00 

   
Filter 
fabric    12 rolls $314.00  $3,768.00   $3,768.00 

   Seeds, plants, fertilizer     $400.00  $200.00  $600.00 
  Liability Insurance     $150.00   $150.00 
  Office lease   12 months $60.00   $720.00  $720.00 
  Office equipment lease     $250.00   $250.00 
  Transportation  750 miles $0.34  $255.00   $255.00 
  Per Diem    12 days $40.00   $480.00  $480.00 
  Postage       $40.00   $40.00 

  Printing and copying     $50.00  $50.00  $100.00 
              
  TOTAL OPERATING COSTS     $52,003.00  $2,700.00  $54,703.00  
              

A staff benefit  
amount must be 
listed  

Include only 
your   
employees  

Travel 
Maximum 
rates allowed  



B11 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SUBTOTAL       $79,572.00  $14,091.00  $93,663.00  
              

ADMINISTRATIVE OVERHEAD @ 

 

10.00%     $7,957.00  $1,409.00  $9,366.00  
              

TOTAL ESTIMATED BUDGET     $87,529.00  $15,500.00  $103,029.00  
                        

      
 
  

 
    

            
COST SHARE PERCENTAGE =   15.00%      
            
SOURCE AND AMOUNT OF COST SHARE:       

 

U.S. Fish 
and 
Wildlife 
Service    

$5,200.00  

       

U.S. 
Forest 
Service    

$4,200.00 

       

Jefferson 
County 
D.O.T.    

$4,221.00 

       

TOTAL 
AMOUNT 
OF 
COST 
SHARE:     $13,621.00 

If more than 10%, 
attach justification  

ALL Cost 
Share must be 
itemized  

 = $15,500 / $103,029 X 
100  
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Estimated Budget 

    
    Project Title :             
           
         
           

Amount  
Requested 

Amount of 
Cost Share 

Project 
Total 

PERSONAL SERVICES COSTS         
         
  Level of Staff    

Number 
of Hours 

Hourly 
Rate    

             
      $  $  $  $  
      $ $ $ $ 
      $ $ $ $ 
      $ $ $ $ 
      $ $ $ $ 
      $ $ $ $ 
      $ $ $ $ 
             
  Subtotal    $ $ $ 
        

  
Staff Benefits 
@               %     $ $ $ 

             
  TOTAL PERSONAL SERVICES COSTS  $ $ $ 
             
OPERATING EXPENSES      
        

Number 
of Units 

Unit 
Cost    

  Subcontracts:    
       $ $ $ 
     $ $ $ 
     $ $ $ 
  Materials and supplies:       
    $ $ $ 
    $ $ $ 
    $ $ $ 
    $ $ $ 
    $ $ $ 
    $ $ $ 
    $ $ $ 
    $ $ $ 
    $ $ $ 
             
  TOTAL OPERATING EXPENSES    $ $ $ 
             
SUBTOTAL       $ $ $ 
             
ADMINISTRATIVE OVERHEAD @     %   $ $ $ 
             
TOTAL ESTIMATED BUDGET     $ $ $ 
                        
            
COST SHARE PERCENTAGE = %      
   
SOURCE(S) AND AMOUNT(S) OF COST 
SHARE:  $ 
  $ 
  $ 
 TOTAL AMOUNT OF COST SHARE: $ 
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Instructions for Completing Estimated Budget 
 

Refer to the example budget on Page B14 
Proposals not conforming to this format will be considered non-compliant and will be rejected. 

General Information: 
• The budget must contain all project costs. 
• Projects approved for funding will be required to submit invoices matching this budget format. 
• It is recommended you create and save your budget and proposal in a Microsoft Word® compatible word processing or 

spreadsheet program.  If the proposal is funded, the information can be sent electronically to DFG staff without 
reformatting it.  A fill and print budget template is provided on page B12. 

Personal Services Costs : All employee costs required to complete the proposed project. 
• List each personnel classification, their total hours, hourly pay rate and the calculated total. 
• A “Staff Benefit(s)” amount must be listed and calculated.   
• Do not list subcontracts in this section.  Subcontracts are listed as Operating Expenses. 
 
Operating Expenses: Materials, contractual services, equipment and incidental costs. 
Contractual Services are those necessary for the implementation of the proposal for which the applicant will subcontract.  
These services are undertaken by a provider external to the applicant’s organization. 
 
• List each subcontractor on a separate line.  
 

 Other Operating Expenses: Expenses related to the operation of the proposal. 
• Provide as much cost detail as possible and practical.  Use unit costs when applicable (per lb., per day, cubic yard, linear 

foot, etc.). 
• See page B22 - B23 for examples of standardized costs.  These costs are to be used as a guide.  They have been 

established for typical projects, using information from past experience, and from DFG operating cost records.  Budgets 
submitted with higher than standard costs should include adequate justification (see page 6). 

• Purchase of equipment with Grant funds is not normally allowed.  See page 6, paragraph 3 for equipment definitions and 
restrictions. 

 
• Travel:  Expenses must be consistent with state guidelines for reimbursed travel expenses.  Per diem and mileage rates 

may not exceed:  lodging $84 plus tax, $40 per day for food, and $.34 per mile  
 

Administrative Overhead: Should be applied only to projected administrative costs that cannot be recovered in other 
budget categories. 
• Administrative overhead in excess of 10% must be justified on a separate attachment. 

Cost Share: Cost share can be either money, or resources other than money, provided by the applicant or private 
companies, nonprofit organizations, public agencies and/or other entities involved in the implementation of the Proposal.  
• Cost share percentage is calculated using this formula: 

 
  Cost share percentage =  Total Cost Share Dollars   X 100  
             Project Total 

 
Note: “project total” is equal to the amount requested plus the total cost share amount 
• Proposals must identify each cost share source and amount on the bottom of the budget page.   
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THIS BUDGET FORMAT MUST BE USED OR PROPOSAL WILL BE REJECTED 
 

EXAMPLE 
 

Dry Creek Salmon Enhancement Project 
ESTIMATED BUDGET 

 
 Amount 

Requested 
Amount of 
Cost Share 

Project Total 

PERSONAL SERVICES COSTS    
      

Level of Staff Number of 
Hours 

Hourly 
Rate 

   

Hatchery Manager 1000 $10.00 $5,000.00 $5,000.00 $10,000.00 
Fish Culturist 1500 8.00 5,000.00 7,000.00 12,000.00 
Assistant/Laborer 500 7.00 1,750.00 1,750.00 3,500.00 
Volunteer Labor 700 5.50  3,850.00 3,850.00 
    
Staff Benefits at 28% 3,290.00 4,928.00 8,218.00 
    
TOTAL PERSONAL SERVICES COSTS 15,040.00 22,528.00 37,568.00 
    
OPERATING EXPENSES    
    
Construction supplies (Fiberglass panels for Trough covers) 100.00 100.00 200.00 
Fish cultural supplies (1mg MS222 @$50/mg, 10 lbs salt @ 

$100/lb, 3 nets @ $500/ea., 3 pr. wading boots @ 
$150/pr.) 

2,000.00 1,000.00 3,000.00 

Fish food (Starter Diet: 160kg at 1.80/kg 
Grower: 200kg at 2.40/kg 
Moist/Semi-moist pellets: 2,000 lbs at 0.61/lb) 

2,000.00 0.00 2,000.00 

Postage 60.00 0.00 60.00 
Printing and duplicating 50.00 0.00 50.00 
Telephone 100.00 0.00 100.00 
Tools and instruments 0.00 200.00 200.00 
Transportation costs (294 mi. @ 0.34/mi) 100.00 0.00 100.00 
Utilities 300.00 0.00 300.00 
Liability Insurance 250.00 300.00 550.00 
    
TOTAL OPERATING EXPENSES 4,960.00 1,600.00 6,560.00 
    
    
TOTAL ESTIMATED BUDGET $20,000.00 $24,128.00 $44,128.00 
    
    
PERCENT COST SHARE: 54.7%    
SOURCE OF FEDERAL COST SHARE: U.S. Fish and 
Wildlife Service 

   

AMOUNT OF FEDERAL COST SHARE (IF ANY):  $24,128.00  
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EXAMPLE 
 

(INSTRUCTIONS FOR ESTIMATED BUDGET) 
 
PERSONAL SERVICES COSTS 
 
You must include each level of staffing necessary to complete the proposed project, the number of hours for each level, 
the hourly rate and an extended total.  For example: 
 

Level of Staff Number of 
Hours 

Hourly 
Rate Total 

Hatchery Manager 1000 $10.00 $ 10,000.00 
Fish Culturist 1500 8.00  12,000.00 
Assistant/Laborer 500 7.00  3,500.00 
Volunteer Labor 700 5.50  3,850.00 

Total   $ 29,350.00 
Staff Benefits at 26%    8,218.00 
TOTAL PERSONAL SERVICES COSTS  $ 37,568.00 

 
OPERATING EXPENSES 
 
Provide as much detail as possible.  For example: 
 

Construction supplies: 
Fiberglass panels for trough covers 

Fish food: 
Number of pounds at cost per pound  

Equipment lease/rental: 
Dump truck -- two days at cost per day 

 
Apply administrative overhead on a percentage basis only for those administrative costs incurred to complete the project 
that cannot otherwise be included as costs in other budget categories.  "Percentage" administrative or "overhead" costs 
must be justified on a line-item basis at contract conclusion if requested by the contracting State agency (DFG) or during 
contract auditing. 
 
COST SHARE CALCULATION 
 
The cost share percentage is calculated by using the following formula: 
 

Cost share percent = Cost share dollars / Total project cost X 100  
 

Note: Total project cost = amount requested plus cost share claimed. 
 

Example:  cost share amount = $24.128 
 amount requested = $20,000 
 total project cost  = $44,128 

 
Cost share = 24,128/44,128 X 100 = 54.7% 

 
Use this in conjunction with sample budget format on proceeding page.  Projects receiving funds will be required 
to use this format for billing DFG. 
 
IMPORTANT NOTE:  PROJECTS WITH FEDERAL COST SHARE MUST INDICATE THE SOURCE AND DOLLAR 
AMOUNT ON THE LAST TWO LINES OF THE BUDGET AS SHOWN.  FAILURE TO PROVIDE THIS INFORMATION 
WHEN APPLICABLE MAY BE CONSIDERED NON-RESPONSIVE AND/OR RESULT IN THE WITHDRAWAL OF 
FUNDING APPROVAL. 
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EXAMPLE 
 

Dry Creek Salmon Enhancement Project 
Summary of Production Costs for Past Five Years 

 
 
 

Average Broodyear 
Cost/Fish Number of Fish Released Project Total Cost 

    

1996/97 50,000 fingerlings 
50,000 yearlings $40,000 $0.40 

    

1995/96 47,000 fingerlings 
55,000 yearlings $44,000 $0.46 

    

1994/95 40,000 fingerlings 
35,000 yearlings $31,000 $0.41 

    

1993/94 57,000 fingerlings 
58,000 yearlings $42,500 $0.36 

    

1992/93 35,000 fingerlings 
27,000 yearlings $26,000 $0.41 

 
 
 
 
Annual production costs have been below Production Cost Standards for the past five years.
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Environmental Project Questionnaire 
Proposer must complete and submit this form with proposal or proposal will be rejected.  If explanation exceeds space provided please provide additional 
explanations on separate paper. 
 

 Yes Maybe/ 
Uncertain No Please explain if you responded “yes” or 

“maybe/uncertain” 

1. Will the project or activity involve work on the bank of a river, 
stream, lake, or on slopes immediately adjacent to a river, stream or 
lake? 

    

2. If you answered “yes” to #1, will the project or activity involve any of 
the following: 

 

a. Removal of any vegetation?     

b. Excavation of the bank?     

c. Removal or storage of fill material from roads or stream 
crossings? 

    

d. Placement of bank protection or stabilization structures or 
materials (e.g., gabions, riprap, concrete slurry/sacks)? 

    

3. Will the project or activity take place in, adjacent to, or near a river 
that has been designated as “wild and scenic” under state or federal 
law? 

    

4. Will the project or activity involve work in the bed, or channel of a 
river, stream, or lake? 

    

5. Will the project or activity involve the placement of any permanent or 
temporary structure in a river, stream, or lake? 

    

6. If you answered “yes” to #5, describe the types of structures to be 
placed in a river, stream, or lake: 

    

7. Will the project involve the use of material from a streambed?     

8. Will the project or activity result in the disposal or deposition of 
debris, waste, sediment or other material in a river, stream, or lake? 

    

a. If you answered “yes” to #8, describe the material that will be 
disposed of or deposited in the river stream, or, lake: 
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 Yes Maybe/ 
Uncertain No Please explain if you responded “yes” or 

“maybe/uncertain” 

9. Will any type of construction equipment be used?     

a. If you answered “yes” to #9, describe the type of equipment that 
will be used: 

 

b. Will it be used in a river, stream, or lake?     

c. Will it be used on slopes greater than 30%?     

10. Does the project or activity area flood or periodically become 
inundated with water? 

    

11. Will water need to be diverted from a river, stream, or lake for the 
project or activity?     

12. If you answered “yes” to #11, please answer the following:  

a. Will this be a temporary diversion?     

b. Will the water be diverted by means of a dam, reservoir, or 
other water impoundment structure? 

    

13. Will water quality be affected by the deposition of silt, an increase in 
water temperature, a change in the pH level, or in some other way?  

    

14. Will the project or activity be done pursuant to a water right 
application or permit? 

    

15. Will the project or activity affect fish, amphibians, insects, or other 
aquatic resources? 

    

16. Will the project or activity affect terrestrial wildlife?      

17. Are any endangered or rare plant species thought or known to occur 
in the area where the proposed project or activity will take place? 

    

18. Are any endangered or threatened fish, bird, or animal species 
thought or known to occur in the area where the proposed project or 
activity will take place? 

    

19. Have you contacted any other local, State, or federal agency 
regarding the project or activity? 
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 Yes Maybe/ 
Uncertain No Please explain if you responded “yes” or 

“maybe/uncertain” 

a. If you answered “yes” to #19, please list the names of the 
agencies you have contacted:  

20. Have you applied for or obtained any permit, agreement, or other 
authorization for your project or activity from any government 
agency? 

    

If you answered “yes” to #20, please list the names or describe the 
permit, agreement, or authorization you have applied for or 
obtained: 

 

21. Have any environmental documents pertaining to your project or 
activity been prepared?       

a. If you answered “yes” to #21, please list the environmental 
documents that have been prepared, and when prepared: 
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EXAMPLES OF STANDARDIZED COSTS 
 
A. Standardized costs for instream structures:  These standards are only to be used as a guide.  The size of the 

stream, ease of access, and availability of materials will be considered in evaluating structure costs.  (see 
examples in the DFG California Salmonid Stream Habitat Restoration Manual - Third Edition). 

 
 

1. Anchored log structures will consist of logs of appropriate size for the stream they are to be placed in, but 
in no case less than a minimum of 12" in diameter and 10' in length. 

 
a. Single digger logs (Figure VII-18) secured to boulders, bedrock or live trees standard costs of 

$750.00.  If a second log is included in the structure, add $750.00 to the standard cost. 
 

b. Spider log structures consisting of three logs (Figure VII-19) standard cost of $2,250.00. 
 

c. Log weirs consisting of single logs including straight log weirs (Figure VII-27), diagonal log weirs 
(Figure VII-29) and upsurge log weirs (Figure VII-34) have a standard cost $750.00. 

 
d. Log weirs consisting of multiple logs including downstream log weirs (Figure VII-28), upstream log 

weirs (Figure VII-30), and opposing log deflectors over a sill log (Figure VII-32) have a standard 
cost of $2,250.00. 

 
2. Boulder structures will consist of boulders of the size appropriate for the target stream flow and site.  In 

most streams, boulders included in weirs, clusters, and the apex of the wing deflectors should be a 
minimum of 3-foot in diameter. 

 
a. With boulder weirs (Figure VII-21) or vortex boulder weirs (Figures VII-22, 23, 24) standard costs 

vary depending on the back full width of the stream, but are approximately $2,000.00 per 
structure. 

 
b. With boulder clusters (Figure VII-25) standard cost is $250.00 per boulder. 

 
c. With boulder wing deflectors (Figure-26) standard cost is $2,250.00 per wing deflector. 

 
B. Livestock exclusion fencing:  Fencing has a standard value of $5.00 per linear foot. 
 
C. Bank stabilization:  Stabilization projects have a standard value of $50.00 per linear foot of installed rock or 

bioengineering techniques (see example figure VII-48, VII-59 and VII-60 in the DFG California Salmonid Stream 
Habitat Restoration Manual - Third Edition). 

 
D. Rearing Projects:  Production costs used in evaluation of rearing proposals: 
 

The following cost standards for rearing of salmon and steelhead have been established using information from 
past experience with cooperative rearing projects. 
Adherence to these standards in establishing priority ratings will help control DFG cost for cooperatively reared 
fish and provided uniform cost criteria that can be applied to all proposed rearing projects. 
 
1. DFG standard cost for rearing salmon are: 
 

A. fingerlings --------- $ 0.25/fish 
B. yearlings ----------- $ 1.00/fish 

 
2. DFG standard cost used in evaluation of ocean – pen rearing of Chinook salmon, and rescued reared fish.  
 

A. Fingerlings, short-term (0 to 1 month) ocean pen-pen rearing of Chinook   
                salmon and rearing of rescued fish. ----------------------------------------------------- $ 0.25  
 

B. Yearlings, long term (2 to 6 month) ocean-pen-rearing of Chinook salmon. ----- $ 1.00  
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E. Road erosion hazard inventory:  Up to $1,200.00 per mile. 
 
F. Sediment removal (deliverable to streams):  Up to $15.00 per cubic yard. 
 
G. Heavy Equipment:  DFG evaluators will compare proposed rates for heavy equipment budgeted with rental rates 

available in the project area from commercial rental vendors. 
 




